# JOB ORDER FORM

Document No.: F-SMD-____
Revision No.: 00
Revision Date: N/A

**JO-001-SW-ABC-26-0137**
November 3, 2026

**DATE ISSUED:** NOVEMBER 3, 2026 (TUESDAY) **REF. CE NO.:** CE-SAMPLE

| | |
|---|---|
| CLIENT NAME: **SAMPLE CLIENT** | PO REFERENCE NO.: **PO-SCC-2026-0457** |
| PROJECT DESCRIPTION: **PUMP OVERHAUL SAMPLE** | PR REFERENCE NO.: **PR 26-0137** |
| SALESPERSON IN-CHARGE: **TEST SALES** | DEPT./POSITION: **SALES REPRESENTATIVE** |
| PROJECT IN CHARGE: **ENGR. TEST** | DEPT./POSITION: **PROJECT ENGINEER** |
| CLIENT: **ENGR. SAMPLE** | DEPT./POSITION: **MAINT. SUPT.** |

SCOPE OF WORK:***PLEASE SEE ANNEX A (ATTACHED COST ESTIMATE)****

PROJECT LEADTIME: **10 working days**

- **One (1) Day** – Mobilization and safety orientation

DATE OF MOBILIZATION: **2026-11-16**

**Prepared by:**

Test Sales
Sales Representative

**Checked and Approved by:**

*Test Approver* *2026-11-03 16:00*
Test Approver
Sales Manager — for Backup Approver

## JO REFERENCE NO. GUIDE

**TYPE OF PROJECT:** ☑ **SW: Shop Work** ☐ F: Field / On-Site ☐ T: Trading / Supply ☐ Others: _____

| JO | – | 001 | – | SW | – | ABC | – | 26 | – | 0137 |
|---|---|---|---|---|---|---|---|---|---|---|
| Job Order | | JO Ref. # | | Type of Project | | Client's Code | | Year | | Proposal Control No. |

| LOGO | COST ESTIMATE SUMMARY | Document No.: F-TSG-025<br>Revision No.: 00<br>Revision Date: N/A |
|---|---|---|

| | | | |
|---|---|---|---|
| **PROJECT TYPE:** | ☐ Electrical ☐ Mechanical | **DATE:** | 2026-11-03 |
| **PROJECT DESCRIPTION:** | Pump overhaul sample | **REF. CE NO.**<br>**CE-SAMPLE** | |
| **CLIENT NAME:** | Sample Client | **REVISION NO.**<br>**REVISION DATE** | |
| **CLIENT LOCATION:** | Cavite | **MATERIAL:** | |
| **ATTENTION:** | | **QUANTITY:** | 1 |
| **END USER:** | | **NO. OF DAYS:** | |

| ITEM NO. | DESCRIPTION | TOTAL COST |
|---|---|---|
| A. | **MANPOWER COST** | |
| | *A.1 Benefits* | |
| B. | **TOOLS AND EQUIPMENTS** | |
| C. | **MATERIALS AND CONSUMABLES** | |
| D. | **PERSONAL PROTECTIVE EQUIPMENT** | |
| | **MOBILIZATION** | |
| | **DEMOBILIZATION** | |
| E. | **MISCELLANEOUS:** | |
| | *E.1 ACCOMMODATION* | |
| | *E.2 TRANSPORTATION* | |
| | *E.3 REQUIREMENTS* | |
| | *E.4 ADMIN COST* | |
| | *E.5 INSURANCES* | |
| | *E.6 THIRD PARTY SERVICES:* | |
| | *Other* | |
| | **UNIT PRICE:** | |
| | **TOTAL AMOUNT:** | |

**Prepared By:** **Checked By:** **Noted By:** **Approved By:**

**Reviewed By:** **Checked By:** **Concurred by:**

1. Dismantle the pump

1.1 Tag parts

## A. ONSITE WORKS

### A. Regular Day (Dayshift)

| Item No. | Designation | QTY | Days | Rate/Day | OT Hrs | Subtotal |
|---|---|---|---|---|---|---|
| 1 | Rigger | 4 | 8 | | 2 | |

### B. Regular Night (Nightshift)

| Item No. | Designation | QTY | Days | Rate/Day | OT Hrs | Subtotal |
|---|---|---|---|---|---|---|
| 1 | Electrician | 2 | 3 | | 1 | |

### C. Sun/Special Day (Dayshift)

| Item No. | Designation | QTY | Days | Rate/Day | OT Hrs | Subtotal |
|---|---|---|---|---|---|---|
| 1 | Rigger | 4 | 1 | | 2 | |

### E. Holiday Day (Dayshift)

| Item No. | Designation | QTY | Days | Rate/Day | OT Hrs | Subtotal |
|---|---|---|---|---|---|---|
| 1 | Rigger | 4 | 1 | | 2 | |

| | |
|---|---|
| **Subtotal — ONSITE** | |
| **GRAND TOTAL** | |

## A. ONSITE WORKS

| Item No. | Item Description | Qty | Days | Unit Price | kW | Hrs/Day | PHP /kWh | Electricity | Subtotal |
|---|---|---|---|---|---|---|---|---|---|
| 1 | Generator | 1 | 8 | | — | — | | | |
| | | | | | | | | **Subtotal — ONSITE** | |
| | | | | | | | | **GRAND TOTAL** | |

| A. ONSITE WORKS | | | | |
|---|---|---|---|---|
| **Item No.** | **Item Description** | **Qty** | **Unit Price** | **Subtotal** |
| 1 | Coverall | 48 | | |
| | | | **Subtotal — ONSITE** | |
| | | | **GRAND TOTAL** | |

## MISCELLANEOUS

### A. ONSITE WORKS

**E.1 Accommodation**

| ITEM NO. | DESCRIPTION | QTY | UOM | NO. OF DAYS | UNIT PRICE | TOTAL |
|---|---|---|---|---|---|---|
| 1 | ACCOMMODATION | 1 | | 8 | | |
| | | | | | SUB TOTAL: | |

**E.2 Transportation**

| ITEM NO. | DESCRIPTION | QTY | UOM | NO. OF DAYS | UNIT PRICE | TOTAL |
|---|---|---|---|---|---|---|
| 1 | VAN | 2 | | 1 | | |
| 2 | TOLL | 2 | | 0 | | |
| | | | | | SUB TOTAL: | |
| | | | | | TOTAL — ONSITE WORKS: | |
| | | | | | MISCELLANEOUS TOTAL: | |

## Part A: Manpower Loading (13 schedule days)

| Item No. | Manpower Loading (Designation) | Qty | UOM | No. of Days | Rate Per Day | Sub-Total A | OT Hrs Per Day | Allowance | Sub-Total B | Total |
|---|---|---|---|---|---|---|---|---|---|---|
| Subtotal — Part A | | 6 | | | | | | | | |

## Part B: Allowance

| Item | Category | Qty | UOM | No. of Days | Rate | Total |
|---|---|---|---|---|---|---|
| Subtotal — Part B | | 0 | | | | |

## Part C: Items

| Item No. | Description/Manpower | Qty | UOM | No. of Days / Trips | Unit Price | Total |
|---|---|---|---|---|---|---|
| | | | | | Subtotal — Part C | |
| | | | | | TOTAL | |

## Part A: Manpower Loading (13 schedule days)

| Item No. | Manpower Loading (Designation) | Qty | UOM | No. of Days | Rate Per Day | Sub-Total A | OT Hrs Per Day | Allowance | Sub-Total B | Total |
|---|---|---|---|---|---|---|---|---|---|---|
| Subtotal — Part A | | 6 | | | | | | | | |

## Part B: Allowance

| Item | Category | Qty | UOM | No. of Days | Rate | Total |
|---|---|---|---|---|---|---|
| Subtotal — Part B | | 0 | | | | |

## Part C: Items

| Item No. | Description/Manpower | Qty | UOM | No. of Days / Trips | Unit Price | Total |
|---|---|---|---|---|---|---|
| | | | | | Subtotal — Part C | |
| | | | | | TOTAL | |