JOB ORDER FORM

Document No.: F-SMD-____
Revision No.: 00
Revision Date: N/A

JO-001-SW-ABC-26-0137
November 3, 2026

DATE ISSUED: NOVEMBER 3, 2026 (TUESDAY) **REF. CE NO.:** CE-SAMPLE

CLIENT NAME: **SAMPLE CLIENT**	PO REFERENCE NO.: **PO-SCC-2026-0457**
PROJECT DESCRIPTION: **PUMP OVERHAUL SAMPLE**	PR REFERENCE NO.: **PR 26-0137**
SALESPERSON IN-CHARGE: **TEST SALES**	DEPT./POSITION: **SALES REPRESENTATIVE**
PROJECT IN CHARGE: **ENGR. TEST**	DEPT./POSITION: **PROJECT ENGINEER**
CLIENT: **ENGR. SAMPLE**	DEPT./POSITION: **MAINT. SUPT.**

SCOPE OF WORK:***PLEASE SEE ANNEX A (ATTACHED COST ESTIMATE)****

PROJECT LEADTIME: **10 working days**

- **One (1) Day** – Mobilization and safety orientation

DATE OF MOBILIZATION: **2026-11-16**

Prepared by:

Test Sales
Sales Representative

Checked and Approved by:

Test Sales
Sales Manager

JO REFERENCE NO. GUIDE

TYPE OF PROJECT: ☑ **SW: Shop Work** ☐ F: Field / On-Site ☐ T: Trading / Supply ☐ Others: _____

JO	001	SW	ABC	26	0137
Job Order	JO Ref. #	Type of Project	Client's Code	Year	Proposal Control No.

LOGO	COST ESTIMATE SUMMARY	Document No.: F-TSG-025 Revision No.: 00 Revision Date: N/A

PROJECT TYPE:	☐ Electrical ☐ Mechanical	**DATE:**	2026-11-03
PROJECT DESCRIPTION:	Pump overhaul sample	**REF. CE NO.** **CE-SAMPLE**	
CLIENT NAME:	Sample Client	**REVISION NO.** **REVISION DATE**	
CLIENT LOCATION:	Cavite	**MATERIAL:**	
ATTENTION:		**QUANTITY:**	1
END USER:		**NO. OF DAYS:**	

ITEM NO.	DESCRIPTION	TOTAL COST
A.	**MANPOWER COST**	
	A.1 Benefits	
B.	**TOOLS AND EQUIPMENTS**	
C.	**MATERIALS AND CONSUMABLES**	
D.	**PERSONAL PROTECTIVE EQUIPMENT**	
	MOBILIZATION	
	DEMOBILIZATION	
E.	**MISCELLANEOUS:**	
	E.1 ACCOMMODATION	
	E.2 TRANSPORTATION	
	E.3 REQUIREMENTS	
	E.4 ADMIN COST	
	E.5 INSURANCES	
	E.6 THIRD PARTY SERVICES:	
	Other	
	UNIT PRICE:	
	TOTAL AMOUNT:	

Prepared By: **Checked By:** **Noted By:** **Approved By:**

Reviewed By: **Checked By:** **Concurred by:**

1. Dismantle the pump

1.1 Tag parts

A. ONSITE WORKS

A. Regular Day (Dayshift)

Item No.	Designation	QTY	Days	Rate/Day	OT Hrs	Subtotal
1	Rigger	4	8		2	

B. Regular Night (Nightshift)

Item No.	Designation	QTY	Days	Rate/Day	OT Hrs	Subtotal
1	Electrician	2	3		1	

C. Sun/Special Day (Dayshift)

Item No.	Designation	QTY	Days	Rate/Day	OT Hrs	Subtotal
1	Rigger	4	1		2	

E. Holiday Day (Dayshift)

Item No.	Designation	QTY	Days	Rate/Day	OT Hrs	Subtotal
1	Rigger	4	1		2	

Subtotal — ONSITE	
GRAND TOTAL	

A. ONSITE WORKS

Item No.	Item Description	Qty	Days	Unit Price	kW	Hrs/Day	PHP /kWh	Electricity	Subtotal
1	Generator	1	8		—	—			
								Subtotal — ONSITE	
								GRAND TOTAL	

A. ONSITE WORKS				
Item No.	**Item Description**	**Qty**	**Unit Price**	**Subtotal**
1	Coverall	48		
			Subtotal — ONSITE	
			GRAND TOTAL	

MISCELLANEOUS

A. ONSITE WORKS

E.1 Accommodation

ITEM NO.	DESCRIPTION	QTY	UOM	NO. OF DAYS	UNIT PRICE	TOTAL
1	ACCOMMODATION	1		8		
					SUB TOTAL:	

E.2 Transportation

ITEM NO.	DESCRIPTION	QTY	UOM	NO. OF DAYS	UNIT PRICE	TOTAL
1	VAN	2		1		
2	TOLL	2		0		
					SUB TOTAL:	
					TOTAL — ONSITE WORKS:	
					MISCELLANEOUS TOTAL:	

Part A: Manpower Loading (13 schedule days)

Item No.	Manpower Loading (Designation)	Qty	UOM	No. of Days	Rate Per Day	Sub-Total A	OT Hrs Per Day	Allowance	Sub-Total B	Total
Subtotal — Part A		6								

Part B: Allowance

Item	Category	Qty	UOM	No. of Days	Rate	Total
Subtotal — Part B		0				

Part C: Items

Item No.	Description/Manpower	Qty	UOM	No. of Days / Trips	Unit Price	Total
					Subtotal — Part C	
					TOTAL	

Part A: Manpower Loading (13 schedule days)

Item No.	Manpower Loading (Designation)	Qty	UOM	No. of Days	Rate Per Day	Sub-Total A	OT Hrs Per Day	Allowance	Sub-Total B	Total
Subtotal — Part A		6								

Part B: Allowance

Item	Category	Qty	UOM	No. of Days	Rate	Total
Subtotal — Part B		0				

Part C: Items

Item No.	Description/Manpower	Qty	UOM	No. of Days / Trips	Unit Price	Total
					Subtotal — Part C	
					TOTAL	